



# Fillmore County Highway Department

909 Houston Street NW, Preston, MN 55965

(P) (507) 765-3854  
(F) (507) 765-4476

RONALD GREGG, P.E.  
COUNTY ENGINEER

BRENT KOHN  
MAINTENANCE SUPERINTENDENT

August 21, 2018

## ADDENDUM NO. 1

**To:** Plan Holders  
**From:** Ronald Gregg P.E.  
**Project No.:** SAP 023-601-029

Dear Plan Holder: Fillmore County has elected to purchase the 27M bridge beams to help expedite the bridge construction of Bridge No. 23595. Changes were made to the plans and proposal as follows:

- Plan Sheets No. 3 and 10 of 49, revised Dated 8-20-2018
- Special Provisions, Division SB, revised Dated 8-20-2018
- Schedule of Prices, revised Dated 8-21-2018

The revisions are to be used for bidding and the revised documents shall be used in the bidding packet.

**PLEASE ACKNOWLEDGE THIS ADDENDUM ON YOUR BID DOCUMENTS!**

Sincerely, Ronald Gregg PE  
Fillmore County Engineer

A handwritten signature in blue ink, appearing to read "Ronald Gregg", is written over a faint, larger version of the same signature.

507-765-3854

E-mail [rgregg@co.fillmore.mn.us](mailto:rgregg@co.fillmore.mn.us)