



**Fillmore
County
Highway
Department**

909 Houston Street NW, Preston, MN 55965

(P) (507) 765-3854
(F) (507) 765-4476

RONALD GREGG, P.E.
COUNTY ENGINEER

BRENT KOHN
MAINTENANCE SUPERINTENDENT

April 19, 2016

ADDENDUM NO. 1

To: Plan holders
From: Ronald Gregg PE
Project No.: LOST Projects, 5P-1, 25P-1, 25P-1A

(1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

S-16.1 Construction operations shall be started on or before August 12, 2016 or within eight (8) calendar days after the notice of contract approval, whichever is later. Construction operations shall not commence prior to contract approval.

With the addition of:

Project LOST-25P-1 Bituminous Seal Coat shall not be performed between the June 15th and June 20th, 2016 during the City of Peterson's Town Festival.

Thank you for your attention to this matter.

PLEASE ACKNOWLEDGE THIS ADDENDUM ON YOUR BID DOCUMENTS!

Sincerely,

A handwritten signature in black ink, appearing to read "Ronald Gregg", is written over the word "Sincerely,".

Ronald Gregg PE